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AIA Document B101" - 2017

Standard Form of Agreement Between Owner and Architect

AGREEMENT made as of the day of in the year Two Thousand
Twenty-Four

(In words, indicate day, month and year.)
ADDITIONS AND DELETIONS:

The author of this document has
added information needed for its
completion. The author may also
have revised the text of the original
AlA standard form. An Additions and
Deletions Report that notes added

BETWEEN the Architect’s client identified as the Owner:
(Name, legal status, address and other information)

Park Ridge Public Library
20 S. Prospect Ave.

Park Ridge, Illinois 600638 information as well as revisions to the
Telephone Number: 847-825-3123 standard form text is available from
the author and should be reviewed. A
and the Architect: vertical line in the left margin of this
(Name, legal status, address and other information) document indicates where the author
has added necessary information
[TBD] and where the author has added to or

deleted from the original AlA text.

This document has important legal
consequences. Consultation with an
attorney is encouraged with respect

. . to its completion or modification.
for the following Project:

(Name, location and detailed description)
HVAC Component Replacement

Park Ridge Public Library

20 S. Prospect Ave.

Park Ridge, Illinois 60068

The Owner and Architect agree as follows.
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ARTICLE 1  INITIAL INFORMATION

§ 1.1 This Agreement is based on the Initial Information set forth in this Section 1.1.

(For each item in this section, insert the information or a statement such as "not applicable” or "unknown at time of
execution.")

§ 1.1.1 The Owner’s program for the Project:
(Insert the Owner’s program, identify documentation that establishes the Owner’s program, or state the manner in
which the program will be developed.)

[TBD]

§ 1.1.2 The Project’s physical characteristics:

(Identify or describe pertinent information about the Project’s physical characteristics, such as size; location,
dimensions; geotechnical reports; site boundaries; topographic surveys; traffic and utility studies,; availability of
public and private utilities and services, legal description of the site, etc.)

[TBD]
§ 1.1.3 The Owner’s budget for the Cost of the Work, as defined in Section 6.1:
(Provide total and, if known, a line item breakdown.)

[TBD]

§ 1.1.4 The Owner’s anticipated design and construction milestone dates:
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.1 Design phase milestone dates, if any:

[TBD]

2 Construction commencement date:
[TBD]

.3 Substantial Completion date or dates:
[TBD]

.4 Other milestone dates:
[TBD]

§ 1.1.5 The Owner intends the following procurement and delivery method for the Project:
(Identify method such as competitive bid or negotiated contract, as well as any requirements for accelerated or
fast-track design and construction, multiple bid packages, or phased construction.)

[TBD]

§ 1.1.6 The Owner’s anticipated Sustainable Objective for the Project:
(Identify and describe the Owner’s Sustainable Objective for the Project, if any.)

[TBD]

§ 1.1.6.1 If the Owner identifies a Sustainable Objective, the Owner and Architect shall complete and incorporate ATA
Document E204™-2017, Sustainable Projects Exhibit, into this Agreement to define the terms, conditions and
services related to the Owner’s Sustainable Objective. If E204-2017 is incorporated into this agreement, the Owner
and Architect shall incorporate the completed E204—2017 into the agreements with the consultants and contractors
performing services or Work in any way associated with the Sustainable Objective.

§ 1.1.7 The Owner identifies the following representative in accordance with Section 5.3:
(List name, address, and other contact information.)

[TBD]

§ 1.1.8 The persons or entities, in addition to the Owner’s representative, who are required to review the Architect’s
submittals to the Owner are as follows:
(List name, address, and other contact information.)
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[TBD]

§ 1.1.9 The Owner shall retain the following consultants and contractors:
(List name, legal status, address, and other contact information.)

A1 Geotechnical Engineer:

[TBD]
.2 Civil Engineer:
[TBD]
.3 Other, if any:
(List any other consultants and contractors retained by the Owner.)
[TBD]

§ 1.1.10 The Architect identifies the following representative in accordance with Section 2.3:
(List name, address, and other contact information.)

[TBD]

§ 1.1.11 The Architect shall retain the consultants identified in Sections 1.1.11.1 and 1.1.11.2:
(List name, legal status, address, and other contact information.)

§ 1.1.11.1 Consultants retained under Basic Services:
A Structural Engineer:

[TBD]

.2 Mechanical Engineer:
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[TBD]

.3 Electrical Engineer:

[TBD]

§ 1.1.11.2 Consultants retained under Supplemental Services:

[TBD]

§ 1.1.12 Other Initial Information on which the Agreement is based:

[TBD]

§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall by subsequent written
agreement appropriately adjust the Architect’s services, schedule for the Architect’s services, and the Architect’s
compensation. The Owner shall adjust the Owner’s budget for the Cost of the Work and the Owner’s anticipated
design and construction milestones, as necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties may use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 1.3.1 Reserved.

ARTICLE 2 ARCHITECT’S RESPONSIBILITIES

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement,
or shall cause such services to be performed by appropriately licensed design professionals within the scope of Basic
Services. The scope of Basic Services to be provided by the Architect includes those services and other deliverables as
specified in Architect’s proposal dated (the "Proposal"). The Proposal is incorporated into this Agreement by
this reference. To the extent the Proposal conflicts with this Agreement, this Agreement controls.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects performing similar services for educational institutions with facilities of like size and kind, including but not
limited to the skill and care necessary to cause all final Construction Documents prepared by Architect or consultants
of Architect to be in compliance with all applicable laws, statutes, codes, ordinances, orders, rules and regulations of
the governmental authority or authorities having jurisdiction over the Project; to be complete, detailed, and ready for
bidding and construction, and to be free of errors or omissions. The Architect shall perform its services as
expeditiously as is consistent with such professional skill and care and the orderly progress of the Project.
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§ 2.3 The Architect shall identify a representative authorized to act on behalf of the Architect with respect to the
Project.

§ 2.4 Except with the Owner’s knowledge and consent, the Architect shall not engage in any activity, or accept any
employment, interest or contribution that would reasonably appear to compromise the Architect’s professional
judgment with respect to this Project.

§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, upon notice by
the Architect and the subsequent written agreement of the parties, the Owner shall pay the Architect as set forth in
Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than one million dollars ($ 1,000,000.00) for each
occurrence and two million dollars ($ 2,000,000.00) in the aggregate for bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than one million dollars ($ 1,000,000.00) per accident for bodily injury, death of any person, and
property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.3 The Architect may achieve the required limits and coverage for Commercial General Liability and Automobile
Liability through a combination of primary and excess or umbrella liability insurance, provided such primary and
excess or umbrella liability insurance policies result in the same or greater coverage as the coverages required under
Sections 2.5.1 and 2.5.2, and in no event shall any excess or umbrella liability insurance provide narrower coverage
than the primary policy. The excess policy shall not require the exhaustion of the underlying limits only through the
actual payment by the underlying insurers.

§ 2.5.4 Workers’ Compensation at statutory limits.

§ 2.5.5 Employers’ Liability with policy limits not less than one million dollars ($ 1,000,000.00) each accident, one
million dollars ($ 1,000,000.00) each employee, and one million dollars ($ 1,000,000.00) policy limit.

§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than One Million Dollars ($ 1,000,000.00 ) per claim and One Million Dollars ($
1,000,000.00 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall by endorsement cause
the primary and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the
Owner as an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions.
The additional insured coverage shall by endorsement be primary and non-contributory to any of the Owner’s
insurance policies and shall apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insurance, declarations, policies, and endorsements to the Owner
that evidence compliance with the requirements in this Section 2.5. All specified insurance shall be obtained from
insurance companies licensed to conduct business in Illinois and with a Best’s Key Guide Rating of at least A / XV.
All specified policies shall by endorsement incorporate a provision requiring thirty days’ written notice to the Owner
prior to the cancellation, non-renewal or material modification of any such policies.

ARTICLE 3  SCOPE OF ARCHITECT’S BASIC SERVICES

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary
architectural, structural, mechanical, plumbing, fire protection and electrical engineering services, and all other
specialty services, if and to the extent required to provide a complete design for the Project. Services not set forth in
this Article 3 are Supplemental or Additional Services.
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§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team, and report progress to the Owner on
a regular basis.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. After the Architect has reviewed such services and any information provided by Owner and Owner’s
consultants, and after Architect notifies the Owner in writing of any defects and deficiencies in such services or
information of which the Architect is aware, the Architect shall be entitled to rely on, and shall not be responsible for,
the accuracy, completeness, and timeliness of, services and information furnished by the Owner and the Owner’s
consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any
error, omission, or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, or by the
subsequent written agreement of the parties, be exceeded by the Architect or Owner. With the Owner’s approval, the
Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval. Notwithstanding, if Owner
proposes to take such action without the Architect’s approval, and Architect knows of such action and believes such
action may be detrimental to the aesthetic, architectural, structural and/or functional aspects of the completed Project,
the Architect shall so inform the Owner, in writing and with specificity, as soon as is reasonably practicable.

§ 3.1.5 The Architect shall contact governmental authorities required to approve the Construction Documents and
entities providing utility services to the Project. The Architect shall respond to applicable design requirements
imposed by those authorities and entities.

§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project. The Architect shall prepare
the paperwork required to apply for the approval of governmental authorities having jurisdiction over the Project if
necessary, and shall present such documentation to the Owner for review, approval and execution, if necessary. The
Architect shall present the Project at meetings or hearings to facilitate those approvals and the issuance of all permits
required to commence and complete construction.

§ 3.1.7 If the Owner indicates its interest in utilizing a construction manager with respect to the Project, the Architect
shall confer with the Owner to determine any adjustments needed to this Agreement based on the scope of services to
be furnished by the construction manager.

§ 3.2 Schematic Design Phase Services

§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. The Architect shall respond in the design of the Project to
requirements imposed by governmental authorities having jurisdiction over the Project.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall immediately, in writing, notify the Owner of
(1) any inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project; and (3) any impact that the selected delivery method may have on the scheduled
completion of the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Project, including the feasibility of incorporating
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environmentally responsible design approaches. The Architect shall reach an understanding with the Owner regarding
the requirements of the Project.

§ 3.2.4 Based on the Project requirements agreed upon with the Owner, the Architect shall prepare and present, for the
Owner’s approval, a preliminary design illustrating the scale and relationship of the Project components.

§ 3.2.5 Based on the Owner’s approval of the preliminary design, and based upon the Owner’s then-current budget,
the Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design
Documents shall consist of drawings and other documents including a site plan, if appropriate, and preliminary
building plans, sections and elevations; and may include some combination of study models, perspective sketches, or
digital representations. Preliminary selections of major building systems and construction materials shall be noted on
the drawings or described in writing.

§ 3.2.5.1 The Architect shall consider sustainable design alternatives, such as material choices and building
orientation, together with other considerations based on program and aesthetics, in developing a design that is
consistent with the Owner’s program, schedule and budget for the Cost of the Work. The Owner may obtain more
advanced sustainable design services as a Supplemental Service under Section 4.1.1.

§ 3.2.5.2 The Architect shall consider the value of alternative materials, building systems and equipment, together
with other considerations based on program and aesthetics, in developing a design for the Project that is consistent
with the Owner’s program, schedule, and budget for the Cost of the Work.

§ 3.2.6 The Architect shall submit to the Owner an estimate of the Cost of the Work prepared in accordance with
Section 6.3.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, meet with the Owner to review
Schematic Design Documents, and request the Owner’s approval.

§ 3.3 Design Development Phase Services

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, mechanical, plumbing, fire protection
and electrical systems, and other appropriate elements. The Design Development Documents shall also include outline
specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.2 The Architect shall update the estimate of the Cost of the Work prepared in accordance with Section 6.3.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, meet with the Owner to review
the Design Development Documents, advise the Owner of any adjustments to the estimate of the Cost of the Work,
and request the Owner’s approval.

§ 3.4 Construction Documents Phase Services

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Construction Documents shall include all Drawings and
Specifications required to obtain the construction permits and approvals of the governmental authority or authorities
having jurisdiction over the Project. The Owner and Architect acknowledge that, in order to perform the Work, the
Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar
submittals, which the Architect shall review in accordance with Section 3.6.4.
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§ 3.4.2 The Architect shall incorporate the design requirements of governmental authorities having jurisdiction over
the Project into the Construction Documents.

§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal forms, with alternate bid requirements; (2) the form of agreement between the Owner
and Contractor; and (3) the General Conditions of the Contract for Construction as modified by the Owner or the
Owner’s attorney. The Architect shall also compile a project manual that includes the Owner-modified General
Conditions of the Contract for Construction and Specifications, and may include bidding requirements and sample
forms.

§ 3.4.4 The Architect shall update the estimate for the Cost of the Work prepared in accordance with Section 6.3.

§ 3.4.5 The Architect shall submit the Construction Documents to the Owner, advise the Owner of any adjustments to
the estimate of the Cost of the Work, take any action required under Section 6.5, and request the Owner’s approval.

§ 3.5 Procurement Phase Services

§ 3.5.1 General

The Architect shall develop bidders’ interest in the Project. Following the Owner’s approval of the Construction
Documents, the Architect shall assist the Owner in (1) obtaining either competitive bids or negotiated proposals; (2)
confirming responsiveness of bids or proposals and the responsibility of bidders or proposers; (3) determining the
successful bid or proposal, if any; and, (4) awarding and preparing contracts for construction.

§ 3.5.2 Competitive Bidding
§ 3.5.2.1 Bidding Documents shall consist of bidding requirements and proposed Contract Documents.

§ 3.5.2.2 The Architect shall assist the Owner in bidding the Project by:

A issuing statutory notice for bid and facilitating the distribution of Bidding Documents to prospective
bidders;

.2 organizing and assisting the Owner in conducting a pre-bid conference for prospective bidders;

.3 in consultation with the Owner, preparing responses to questions from prospective bidders and
providing clarifications and interpretations of the Bidding Documents to the prospective bidders in the
form of addenda; and,

4 organizing and assisting the Owner with the Owner’s conducting of the opening of the bids, assisting
the Owner in determining the responsiveness of bids and investigating the responsibility of bidders, and
subsequently documenting and distributing the bidding results and notice of award(s), as directed by
the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as a Basic Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective bidders.

§ 3.5.3 Negotiated Proposals

§ 3.5.3.0 Section 3.5.3 and its subparts shall only apply if and to the extent Owner directs the Architect that the Work,
or portions thereof, may be procured by negotiated proposals instead of competitive bidding as otherwise required by
law. Architect shall follow the Owner’s directions regarding the method of procurement for all portions of the Work.

§ 3.5.3.1 Proposal Documents shall consist of proposal requirements and proposed Contract Documents.

§ 3.5.3.2 The Architect shall assist the Owner in obtaining proposals by:
A facilitating the distribution of Proposal Documents for distribution to prospective contractors and
requesting their return upon completion of the negotiation process;
.2 organizing and participating in selection interviews with prospective contractors;
.3 preparing responses to questions from prospective contractors and providing clarifications and
interpretations of the Proposal Documents to the prospective contractors in the form of addenda; and,
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4 participating in negotiations with prospective contractors, and subsequently preparing a summary
report of the negotiation results, as directed by the Owner.

§ 3.5.3.3 If the Proposal Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an Additional Service, consider requests for substitutions and prepare and distribute addenda identifying approved
substitutions to all prospective contractors.

§ 3.5.4 Ifthe Architect recommends that the Owner disqualify or reject a bidder or proposer, as the case may be, based
upon a lack of responsiveness and/or responsibility, the Architect shall provide a written recommendation to the
Owner setting forth with specificity the basis of the proposed disqualification or rejection and providing all evidence
necessary to establish that the subject is not responsive and/or responsible. The Owner, upon the advice of the
Architect, will make any and all determinations as to the responsiveness and/or responsibility of bidders.

§ 3.6 Construction Phase Services

§ 3.6.1 General

§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Construction, as amended by the
Owner or the Owner’s attorney and included in the Project Manual. If the Owner and Contractor modify AIA
Document A201-2017, those modifications shall not affect the Architect’s services under this Agreement unless the
Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Documents,
except if the Architect fails to provide written notice as required in this Agreement and such failure causes specific
damages to the Owner beyond those damages caused by the Contractor’s failure to properly perform the Work. The
Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control over or charge
of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or entities performing
portions of the Work. During the Project, the Architect shall promptly report in writing to Owner any known defects or
deficiencies in the Project or the Work of the Contractor or any of its Subcontractors, or their agents or employees, or
any other person performing any of the Work. Drawings or Specifications furnished by the Architect that are found to
contain any error or omission shall be promptly corrected by the Architect at no cost to the Owner. These provisions
shall not limit the Owner’s remedies under this Agreement.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect properly issues the final Certificate for Payment.

§ 3.6.2 Evaluations of the Work

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become familiar with the progress and quality of the portion of the Work completed, and to
determine if the Work observed is being performed in a manner indicating that the Work, when fully completed, will
be in accordance with the Contract Documents. However, the Architect shall not be required to make exhaustive or
continuous on-site inspections to check the quality or quantity of the Work. On the basis of the site visits, the Architect
shall keep the Owner reasonably informed about the progress and quality of the portion of the Work completed, and
promptly report to the Owner in writing (1) known deviations from the Contract Documents, (2) known deviations
from the most recent construction schedule submitted by the Contractor, and (3) defects and deficiencies observed in
the Work.

The Architect shall on a weekly basis attend and conduct construction meetings with the Contractor and
Subcontractors. The Architect shall on a weekly basis observe the site for the duration reasonably necessary to assure
the Architect that the Work is proceeding in accordance with the Contract Documents. The Architect shall perform
such site observations only with competent personnel and consultants who are experienced in such tasks and
acceptable to the Owner.

AlA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017. All rights reserved. “The American Institute of Architects,” “American Institute of
Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This document was produced at 12:29:56 10
ET on 02/02/2024 under Order No.4104243507 which expires on 06/25/2024, is not for resale, is licensed for one-time use only, and may only be used in

/ accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (2035369297)

Init.



Init.

On the basis of such on-site construction observation, the Architect shall keep the Owner informed of the progress and
quality of the Work and shall exercise due care and diligence to guard Owner against defects and deficiencies in the
Work of the Contractor and the Subcontractors, and shall promptly report to the Owner any defects or deficiencies in
any Work known to the Architect. The Architect shall submit a written field report to the Owner for each field visit.
The Architect during critical phases of construction shall have its consultants provide on-site observation to verify
construction is in accordance with the Contract Documents. In such instances, the Architect’s consultants shall prepare
a field report of the conditions observed and any recommendations to be acted upon by Owner. The Architect and its
specialty engineers, consultants, agents and officers shall promptly upon notice or discovery during the Construction
Phase or thereafter make necessary revisions or corrections of errors, ambiguities or omissions in its Drawings and
Specifications without additional costs to the Owner. The Architect shall, at no additional cost to the Owner, provide
project representation beyond Basic Services when required due to the Architect’s failure to exercise the standard of
care applicable to Architect’s services.

§ 3.6.2.2 The Architect has the authority and responsibility to the Owner to reject Work that does not conform to the
Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect shall have the
authority to require inspection or testing of the Work in accordance with the provisions of the Contract Documents,
whether or not the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility
of the Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and make recommendations to the Owner concerning performance under, and
requirements of, the Contract Documents on written request of either the Owner or Contractor. The Architect’s
response to such requests shall be made in writing within any time limits agreed upon or otherwise with reasonable
promptness.

§ 3.6.2.4 Interpretations and recommendations of the Architect shall be consistent with the intent of, and reasonably
inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making such
interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and
Contractor, and shall not be liable for results of interpretations or decisions rendered in good faith.

§ 3.6.2.5 To the extent required by the Contract Documents, the Architect shall render initial decisions on Claims
between the Owner and Contractor as provided in the Contract Documents.

§ 3.6.3 Certificates for Payment to Contractor

§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, and based on the Architect’s exercise of professional care and skill that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
The foregoing representations are subject to (1) an evaluation of the Work for conformance with the Contract
Documents, (2) results of subsequent tests and inspections, (3) correction of minor deviations from the Contract
Documents prior to completion, and (4) specific qualifications expressed by the Architect.

§ 3.6.3.2 The issuance of a Certificate for Payment shall not be a representation that the Architect has (1) made
exhaustive or continuous on-site inspections to check the quality or quantity of the Work, (2) reviewed construction
means, methods, techniques, sequences or procedures, (3) reviewed copies of requisitions received from
Subcontractors and suppliers and other data requested by the Owner to substantiate the Contractor’s right to payment,
or (4) ascertained how or for what purpose the Contractor has used money previously paid on account of the Contract
Sum.

§ 3.6.3.3 The Architect shall maintain a record of the Applications and Certificates for Payment.
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§ 3.6.4 Submittals

§ 3.6.4.1 The Architect shall review and approve the Contractor’s submittal schedule and shall not unreasonably delay
or withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with
the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness
while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other appropriate action upon, the Contractor’s submittals
such as Shop Drawings, Product Data and Samples, to determine if the submittals conform to and are consistent with
the Contract Documents. Where appropriate, the Architect’s consultants shall review and approve submittals. Review
of such submittals is not for the purpose of determining the accuracy and completeness of other information such as
dimensions, quantities, and installation or performance of equipment or systems, which are the Contractor’s
responsibility. Unless otherwise indicated in such review, the Architect’s review shall not constitute approval of safety
precautions or construction means, methods, techniques, sequences or procedures. The Architect’s approval of a
specific item shall not indicate approval of an assembly of which the item is a component.

§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design professionals, unless the Architect knows or reasonably should know that such submittals
contain errors or omissions or do not conform to the Contract Documents.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall be made in a form approved by the Architect and shall include, at a minimum, a detailed
written statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the
clarification requested. The Architect’s response to such requests shall be made in writing within any time limits
agreed upon, or otherwise with reasonable promptness. If deemed appropriate by the Architect, the Architect shall
prepare and issue supplemental Drawings and Specifications in response to the requests for information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Documents and shall regularly notify the Owner of same at progress
meetings.

§ 3.6.5 Changes in the Work

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect
shall maintain a complete written record of such minor changes and shall regularly notify the Owner of same at the
progress meetings. Subject to Section 4.2, the Architect shall prepare Change Orders and Construction Change
Directives for the Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.1.1 The Architect shall review requests by the Owner or Contractor for changes in the Work, including
adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the Work shall be
accompanied by sufficient supporting data and information to permit the Architect to make a reasonable determination
without extensive investigation. If necessary, the Architect shall prepare additional Drawings and Specifications to
accompany the changes in the Work. Ifthe Architect determines that requested changes in the Work are not materially
different from the requirements of the Contract Documents, the Architect may, at the Owner’s option, issue an order
for a minor change in the Work or recommend to the Owner that the requested change be denied.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the Work and shall regularly notify the Owner of
same at the construction progress meetings. The Architect shall, at appropriate intervals, update the Construction
Documents to incorporate all approved changes in the Work, and to create Record Drawings.
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§ 3.6.6 Project Completion
§ 3.6.6.1 The Architect shall:
A conduct inspections to determine the date or dates of Substantial Completion and the date of final
completion;
.2 if when deemed appropriate by the Architect, issue Certificates of Substantial Completion;
.3 review and approve, and forward to the Owner, for the Owner’s review and records, written warranties
and related documents required by the Contract Documents and received from the Contractor; and,
4 if and when deemed appropriate by the Architect, issue a final Certificate for Payment based upon a
final inspection indicating that, to the best of the Architect’s knowledge, information, and belief, the
Work complies with the requirements of the Contract Documents.

§ 3.6.6.2 The Architect’s inspections shall be conducted with the Owner to check conformance of the Work with the
requirements of the Contract Documents and to verify the accuracy and completeness of the list submitted by the
Contractor of Work to be completed or corrected.

§ 3.6.6.3 When Substantial Completion has been achieved, the Architect shall inform the Owner about the balance of
the Contract Sum remaining to be paid the Contractor, including the amount to be retained from the Contract Sum, if
any, for final completion or correction of the Work.

§ 3.6.6.4 The Architect shall forward to the Owner the following information received from the Contractor: (1)
consent of surety or sureties, if any, to reduction in or partial release of retainage or the making of final payment; (2)
affidavits, receipts, releases and waivers of liens, or bonds indemnifying the Owner against liens; and (3) any other
documentation required of the Contractor under the Contract Documents.

§ 3.6.6.5 Prior to the expiration of one year from the date of Substantial Completion, the Architect shall, without
additional compensation, schedule and conduct a meeting with the Owner to review the facility operations and
performance.

ARTICLE 4 SUPPLEMENTAL AND ADDITIONAL SERVICES

§ 4.1 Supplemental Services

§ 4.1.1 The services listed below are not included in Basic Services but may be required for the Project. The Architect
shall provide the listed Supplemental Services only if specifically designated in the table below as the Architect’s
responsibility, and the Owner shall compensate the Architect as provided in Section 11.2. Unless otherwise
specifically addressed in this Agreement, if neither the Owner nor the Architect is designated, the parties agree that the
listed Supplemental Service is not being provided for the Project.

(Designate the Architect’s Supplemental Services and the Owner’s Supplemental Services required for the Project by
indicating whether the Architect or Owner shall be responsible for providing the identified Supplemental Service.
Insert a description of the Supplemental Services in Section 4.1.2 below or attach the description of services as an
exhibit to this Agreement.)

Supplemental Services [All TBD]
Responsibility
(Architect, Owner, or not provided)

§ 4111 Programming

§ 41.1.2 Multiple preliminary designs

§ 41.1.3 Measured drawings

§ 41.1.4 Existing facilities surveys

§ 41.1.5 Site evaluation and planning

§ 4.1.1.6 Building Information Model management
responsibilities

§ 41.1.7 Development of Building Information Models for
post construction use

§ 41.1.8 Civil engineering
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Supplemental Services [All TBD]
Responsibility
(Architect, Owner, or not provided)

§ 41.1.9 Landscape design

§ 4.1.1.10 Architectural interior design

§ 4.1.1.11 Value analysis

§ 4.1.1.12 Detailed cost estimating beyond that
required in Section 6.3

§ 4.1.1.13 On-site project representation

§ 4.1.1.14 Conformed documents for construction

§ 41.1.15 As-designed record drawings

§ 4.1.1.16 As-constructed record drawings

§ 4.1.1.17 Post-occupancy evaluation

§ 4.1.1.18 Facility support services

§ 4.1.1.19 Tenant-related services

§ 4.1.1.20 Architect’s coordination of the Owner’s
consultants

§ 4.1.1.21 Telecommunications/data design

§ 4.1.1.22 Security evaluation and planning

§ 4.1.1.23 Commissioning

§ 4.1.1.24 Sustainable Project Services pursuant to Section
4.1.3

§ 4.1.1.25 Fast-track design services

§ 4.1.1.26 Multiple bid packages

§ 4.1.1.27 Historic preservation

§ 4.1.1.28 Furniture, furnishings, and equipment design

§ 4.1.1.29 Other services provided by specialty Consultants

§ 4.1.1.30 Other Supplemental Services

§ 4.1.2 Description of Supplemental Services

§ 4.1.2.1 A description of each Supplemental Service identified in Section 4.1.1 as the Architect’s responsibility is
provided below.

(Describe in detail the Architect’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit,
identify the exhibit. The AIA publishes a number of Standard Form of Architect’s Services documents that can be
included as an exhibit to describe the Architect’s Supplemental Services.)

[TBD]

§ 4.1.2.2 A description of each Supplemental Service identified in Section 4.1.1 as the Owner’s responsibility is
provided below.

(Describe in detail the Owner’s Supplemental Services identified in Section 4.1.1 or, if set forth in an exhibit, identify
the exhibit.)

[TBD]
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§ 4.1.3 If the Owner identified a Sustainable Objective in Article 1, the Architect shall provide, as a Supplemental
Service, the Sustainability Services required in AIA Document E204™-2017, Sustainable Projects Exhibit, attached
to this Agreement. The Owner shall compensate the Architect as provided in Section 11.2.

§ 4.2 Architect’s Additional Services

The Architect may provide Additional Services after execution of this Agreement without invalidating the Agreement.
Except for services required due to the fault of the Architect, any Additional Services provided in accordance with this
Section 4.2 shall entitle the Architect to compensation pursuant to Section 11.3 and an appropriate adjustment in the
Architect’s schedule.

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written authorization
and approval of a fee for such Additional Services:

A Services necessitated by a change in the Initial Information, previous instructions or approvals given by
the Owner, or a material change in the Project including size, quality, complexity, the Owner’s
schedule or budget for Cost of the Work, or procurement or delivery method;

.2 Services necessitated by the enactment or revision of codes, laws, or regulations, including changing or
editing previously prepared Instruments of Service;

.3 Changing or editing previously prepared Instruments of Service necessitated by official interpretations
of applicable codes, laws or regulations that are either (a) contrary to specific interpretations by the
applicable authorities having jurisdiction made prior to the issuance of the building permit, or (b)
contrary to requirements of the Instruments of Service when those Instruments of Service were
prepared in accordance with the applicable standard of care;

4 Services necessitated by decisions of the Owner not rendered in a timely manner or any other failure of
performance on the part of the Owner or the Owner’s consultants or contractors;

.5  Preparing digital models or other design documentation for transmission to the Owner’s consultants
and contractors, or to other Owner-authorized recipients;

.6 (Deleted and included in Basic Services);

T (Deleted and included in Basic Services);

.8 Preparation for, and attendance at, a dispute resolution proceeding or legal proceeding, except where
the Architect is party thereto;

| .9  (Deleted and included in Basic Services);

10  Consultation concerning replacement of Work resulting from fire or other cause during construction;
or,

A1 Assistance to the Initial Decision Maker, if other than the Architect.

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, explain the facts and circumstances giving rise to the need, and invoice the
Owner at rates that shall not exceed the hourly rates contained in the Proposal. If, upon receipt of the Architect’s
notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt written
notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the services
provided prior to the Architect’s receipt of the Owner’s notice.

.1 Reviewing a Contractor’s submittal out of sequence from the submittal schedule approved by the

Architect;

.2 Responding to the Contractor’s requests for information that are not prepared in accordance with the
Contract Documents or where such information is available to the Contractor from a careful study and
comparison of the Contract Documents, field conditions, other Owner-provided information,
Contractor-prepared coordination drawings, or prior Project correspondence or documentation;

(Deleted and included in Basic Services);

4  Evaluating an extensive number of Claims if and to the extent Architect is serving as the Initial
Decision Maker; or,

.5 Evaluating an extensive number of substitutions proposed by the Owner or Contractor and making
subsequent revisions to Instruments of Service resulting therefrom.

w
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§ 4.2.3 The Architect shall provide Construction Phase Services exceeding the limits set forth below as Additional
Services. When the limits below are reached, the Architect shall notify the Owner:
A Two (2) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor
2 TBD ( TBD ) visits to the site by the Architect during construction
3 Two ( 2 ) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
4 One (1) inspections for any portion of the Work to determine final completion.

§ 4.2.4 Reserved.

§ 4.2.5 If the services covered by this Agreement have not been completed within TBD ( TBD ) months of the date
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shall, upon
the subsequent written agreement of the parties, be compensated as Additional Services.

ARTICLE 5 OWNER’S RESPONSIBILITIES

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall consult with the Architect and provide
information in a timely manner regarding requirements for and limitations on the Project, as requested by the Architect
in writing and reasonably necessary for the Architect to perform its services.

§ 5.2 The Owner shall establish and consult with the Architect to periodically update the Owner’s budget for the
Project, including (1) the budget for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and,
(3) reasonable contingencies related to all of these costs. The Owner shall update the Owner’s budget for the Project as
necessary throughout the duration of the Project until final completion. If the Owner significantly increases or
decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the
Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Project,
subject to the extent expressly permitted by applicable law and the Owner’s rules, policies, and practices. The Owner
shall render decisions and approve the Architect’s properly submitted submittals in a timely manner in order to avoid
unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish surveys, as requested by the Architect, to describe physical characteristics, legal
limitations and utility locations for the site of the Project, and a written legal description of the site. The surveys and
legal information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property and
structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning,
deed restrictions, boundaries and contours of the site; locations, dimensions, and other necessary data with respect to
existing buildings, other improvements and trees; and information concerning available utility services and lines, both
public and private, above and below grade, including inverts and depths. All the information on the survey shall be
referenced to a Project benchmark.

§ 5.5 The Owner shall upon reasonable advance written request of the Architect directly contract for geotechnical,
surveying, construction material testing, and fixture, furnishing and equipment design services, or authorize and direct
the Architect to furnish them as Additional Services, when such services are reasonably required by the scope of the
Project and to the extent not included in Architect’s services hereunder. The Architect shall assist with soliciting
proposals and provide recommendations for the terms of such agreements as necessary.

§ 5.6 The Owner shall provide the Supplemental Services designated as the Owner’s responsibility in Section 4.1.1.

§ 5.7 If the Owner identified a Sustainable Objective in Article 1, the Owner shall fulfill its responsibilities as required
in AIA Document E204™-2017, Sustainable Projects Exhibit, attached to this Agreement.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
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Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
the Project.

§ 5.9 The Owner shall, upon the Architect’s request, furnish tests, inspections and reports required by law or the
Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for
hazardous materials.

§ 5.10 The Owner shall furnish all legal, insurance and accounting services, including auditing services, that may be
reasonably necessary at any time for the Project to meet the Owner’s needs and interests.

§ 5.11 The Owner shall use reasonable efforts to provide prompt written notice to the Architect if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments
of Service; provided that the failure of the Owner to provide such notice shall not waive any of Owner’s rights or
remedies under this Agreement or otherwise.

§ 5.12 The Owner may include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner may promptly notify the Architect of the substance of
any direct communications between the Owner and the Contractor otherwise relating to the Project. Communications
by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Construction, as amended.

§ 5.14 The Owner shall provide the Architect access to the Project site prior to commencement of the Work and shall
obligate the Contractor to provide the Architect access to the Work wherever it is in preparation or progress.

§ 5.15 Within 15 days after receipt of a written request from the Architect, the Owner shall furnish the requested
information as necessary and relevant for the Architect to evaluate, give notice of, or enforce lien rights.

ARTICLE 6 COST OF THE WORK

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total actual cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. To the extent the Project is not completed, the Cost of the Work shall be the Contractor’s bid
price, as modified by any Change Orders then executed. The Cost of the Work also includes the reasonable value of
labor, materials, and equipment, donated to, or otherwise furnished by, the Owner. The Cost of the Work does not
include the compensation of the Architect; the costs of the land, rights-of-way, financing, or contingencies for changes
in the Work; or other costs that are the responsibility of the Owner. The Cost of the Work does not include Work for
which the Architect has performed designs, specifications or drawings designs as an Additional Service. Instead, the
Architect’s sole compensation for Additional Services shall be the hourly rates or agreed upon fixed fee agreed in
writing by the parties.

§ 6.2 The Owner’s budget for the Cost of the Work is provided in Initial Information, and shall be adjusted throughout
the Project as required under Sections 5.2, 6.4 and 6.5. Evaluations of the Owner’s budget for the Cost of the Work,
and the preliminary estimate of the Cost of the Work and updated estimates of the Cost of the Work, prepared by the
Architect, represent the Architect’s judgment as a design professional. It is recognized, however, that neither the
Architect nor the Owner has control over the cost of labor, materials, or equipment; the Contractor’s methods of
determining bid prices; or competitive bidding, market, or negotiating conditions. Accordingly, the Architect cannot
and does not warrant or represent that bids or negotiated prices will not vary from the Owner’s budget for the Cost of
the Work, or from any estimate of the Cost of the Work, or evaluation, prepared or agreed to by the Architect.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
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Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, volume or similar
conceptual estimating techniques.

§ 6.4 If, through no fault of the Architect, the Procurement Phase has not commenced within 90 days after the
Architect submits the Construction Documents to the Owner, the Owner’s budget for the Cost of the Work shall be
adjusted to reflect changes in the general level of prices in the applicable construction market.

§ 6.5 If at any time the Architect’s estimate of the Cost of the Work exceeds the Owner’s budget for the Cost of the
Work, the Architect shall make appropriate recommendations to the Owner to adjust the Project’s size, quality, or
budget for the Cost of the Work, and the Owner shall cooperate with the Architect in making such adjustments.

§ 6.6 If the Owner’s budget for the Cost of the Work at the conclusion of the Construction Documents Phase Services
is exceeded by the lowest bona fide bid or negotiated proposal, the Owner shall

A give written approval of an increase in the budget for the Cost of the Work;

2 authorize rebidding or renegotiating of the Project within a reasonable time;

.3 terminate in accordance with Section 9.5;

4  in consultation with the Architect, revise the Project program, scope, or quality as required to reduce

the Cost of the Work and rebid the Project; or,
.5  implement any other mutually acceptable alternative.

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shall, without additional compensation and as
a part of Basic Services, modify the Construction Documents as necessary to comply with the Owner’s budget for the
Cost of the Work at the conclusion of the Construction Documents Phase Services, or the budget as adjusted under
Section 6.6.1. If the Owner requires the Architect to modify the Construction Documents and rebid the Project because
the lowest bona fide bid or negotiated proposal exceeds the Owner’s budget for the Cost of the Work, the Architect’s
services for modifying the Construction Documents and rebidding the Project shall be without additional
compensation.

ARTICLE 7 COPYRIGHTS AND LICENSES

§ 7.01 Drawings, specifications and other documents, including those in electronic form, prepared by the Architect
and the Architect’s consultants are Instruments of Service for use solely with respect to this Project. Provided the
Owner is not in default under this Agreement, the Owner owns the Instruments of Service and shall retain all common
law, statutory and other reserved rights, including copyrights, and the Architect hereby waives all common law,
statutory and other reserved rights, including copyrights, in and to the Instruments of Service. Provided the Owner is
not in default under this Agreement, the Owner may use the Instruments of Service for future additions or alterations
to this Project or for other projects, which use shall be at the Owner’s sole risk and without liability to the Architect
and the Architect’s consultants.

§ 7.1 The Architect and the Owner warrant that in transmitting Instruments of Service, or any other information, the
transmitting party is the copyright owner of such information or has permission from the copyright owner to transmit
such information for its use on the Project.

| § 7.2 Reserved.

| § 7.3 Reserved.

| § 7.3.1 Reserved.

| § 7.4 Reserved.

§ 7.5 Except as otherwise stated in Section 7.3, the provisions of this Article 7 shall survive the termination of this
Agreement.
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ARTICLE 8 CLAIMS AND DISPUTES

§ 8.1 General

§ 8.1.1 Causes of action by the parties to this Agreement pertaining to the performance and/or breach of this
Agreement shall be deemed to have accrued and the applicable statutes of limitation and repose shall operate as
provided by Illinois law.

| § 8.1.2 Reserved.
| § 8.1.3 Reserved.

§ 8.2 Mediation

§ 8.2.1 In the sole discretion of the Owner, any claim, dispute or other matter in question arising out of or related to
this Agreement may be subject to mediation on the written demand of the Owner. If such matter relates to or is the
subject of a lien arising out of the Architect’s services, the Architect may proceed in accordance with applicable law to
comply with the lien notice or filing deadlines prior to resolution of the matter by mediation or by binding dispute
resolution.

§ 8.2.2 Reserved.

§ 8.2.3 If the Owner demands mediation as provided above in Section 8.2.1, the parties shall share the mediator’s fee
and any filing fees equally. Such mediation shall be held in the place where the Project is located, unless another
location is mutually agreed upon. Agreements reached in such mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof.

§ 8.2.4 If the parties do not resolve a dispute through mediation pursuant to this Section 8.2, the method of binding
dispute resolution shall be the following:
(Check the appropriate box.)

[X] In the Owner’s sole discretion, and upon written demand by the Owner, arbitration pursuant to Section
8.3 of this Agreement, and otherwise, litigation in a court of competent jurisdiction

[1] Litigation in a court of competent jurisdiction

[1] Other: (Specify)
(Paragraphs deleted)

§ 8.3 Arbitration

§ 8.3.1 If the Owner demands arbitration as provided above in Section 8.2.4, any claim, dispute or other matter in
question arising out of or related to this Agreement shall be subject to arbitration, which, unless the parties mutually
agree otherwise, shall be administered in accordance with the American Arbitration Association’s Construction
Industry Arbitration Rules in effect on the date of this Agreement. A demand for arbitration shall be made in writing,
delivered by the Owner to the Architect, and filed with the person or entity administering the arbitration. If no such
person or entity is selected at the time of the Owner’s demand, promptly after Owner serves such demand on the
Architect, the parties shall meet and agree upon an arbitrator. If no such agreement results within fourteen days after
the demand, then one or both of the parties may submit the case to the American Arbitration for selection of an
arbitrator in accordance with Rule 14 of the AAA’s Construction Industry Rules and Mediation Procedures in effect
on the date of this Agreement, and further proceedings in accordance with such rules.

§ 8.3.1.1 A demand for arbitration by the Owner shall not be made after the date when the institution of legal or

equitable proceedings based on the claim, dispute or other matter in question would be barred by the applicable statute
of limitations. For statute of limitations purposes, the Architect’s receipt of the Owner’s written demand for arbitration
shall constitute the institution of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, at the sole option of the Owner, and other agreements to arbitrate with an
additional person or entity duly consented to by parties to this Agreement, shall be specifically enforceable in
accordance with applicable law in any court having jurisdiction thereof.
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§ 8.3.3 The award rendered by the arbitrator(s) shall be final, and judgment may be entered upon it in accordance with
applicable law in any court having jurisdiction thereof.

§ 8.3.4 Consolidation or Joinder

§ 8.3.4.1 Either party, at its sole discretion, may consolidate an arbitration conducted under this Agreement with any
other arbitration to which it is a party provided that (1) the arbitration agreement governing the other arbitration
permits consolidation; (2) the arbitrations to be consolidated substantially involve common questions of law or fact;
and (3) the arbitrations employ materially similar procedural rules and methods for selecting arbitrator(s).

§ 8.3.4.2 Either party, at its sole discretion, may include by joinder persons or entities substantially involved in a
common question of law or fact whose presence is required if complete relief is to be accorded in arbitration, provided
that the party sought to be joined consents in writing to such joinder. Consent to arbitration involving an additional
person or entity shall not constitute consent to arbitration of any claim, dispute or other matter in question not
described in the written consent.

§ 8.3.4.3 The Owner and Architect grant to any person or entity made a party to an arbitration conducted under this
Section 8.3, whether by joinder or consolidation, the same rights of joinder and consolidation as the Owner and
Architect under this Agreement.

§ 8.4 The provisions of this Article 8 shall survive the termination of this Agreement.

§ 8.5 In addition to the other rules applicable to any arbitration hereunder, the following shall apply if the Owner
elects arbitration:

d Promptly after the impaneling of the arbitrator, the arbitrator shall establish a procedure for each
party to set forth in writing and to serve upon each other party a detailed statement of its contentions of fact and law,
along with appropriate responses thereto;

2 All parties to the arbitration shall be entitled to reasonable discovery procedures as provided by the
Illinois Code of Civil Procedure and Illinois Supreme Court Rules;

3 The arbitration shall be commenced and conducted as expeditiously as possible consistent with
affording reasonable discovery as provided herein. Similarly, the scope of discovery, and the extent of proceedings
hereunder relating to discovery, shall be consistent with the parties’ intent that the arbitration be conducted as
expeditiously as possible.

§ 8.6 In the event of any litigation or arbitration between the parties to this Agreement, the Architect shall pay the
Owner’s reasonable attorneys’ fees and court costs to the extent the court or tribunal determines the Owner is the
prevailing party.

ARTICLE 9 TERMINATION OR SUSPENSION

§ 9.1 If the Owner fails to make payments to the Architect for services properly performed and billed to the Owner and
expenses properly incurred and billed to the Owner in accordance with this Agreement, such failure shall be
considered cause for suspension of performance of services under this Agreement. Prior to such suspension, the
Architect shall give seven days’ written notice to the Owner. In the event of a suspension of services, the Architect
shall have no liability to the Owner for delay or damage caused the Owner because of such suspension of services.
Before resuming services, the Owner shall pay the Architect all sums due prior to suspension for services and expenses
properly rendered and incurred. The Architect’s fees for the remaining services and the time schedules shall be
equitably adjusted if such suspension exceeds thirty (30) days.

§ 9.2 Reserved.

§ 9.3 Reserved.
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§ 9.4 Either party may terminate this Agreement upon not less than fourteen days’ written notice should the other
party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.

§ 9.5 The Owner may terminate this Agreement upon not less than seven days’ written notice to the Architect for the
Owner’s convenience and without cause.

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, , the Owner shall
compensate the Architect for services performed prior to termination, and Reimbursable Expenses properly incurred.

§ 9.7 In addition to any amounts paid under Section 9.6, if the Owner terminates this Agreement for its convenience
pursuant to Section 9.5, or the Architect terminates this Agreement pursuant to Section 9.3, the Owner shall pay to the
Architect the following fees:

(Set forth below the amount of any termination or licensing fee, or the method for determining any termination or
licensing fee.)

.1 Termination Fee:
None

.2 Licensing Fee if the Owner intends to continue using the Architect’s Instruments of Service:
None

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall expire one year from the date of Substantial
Completion. Such expiration shall not affect rights under this Agreement that have accrued at the time of expiration or
may later accrue.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7.

ARTICLE 10 MISCELLANEOUS PROVISIONS
§ 10.1 This Agreement shall be governed by the law of the State of Illinois, without regard to conflict of law
principles.

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Construction, as amended and included in the Project Manual.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other, except that the Owner may assign this Agreement to a lender providing financing for the Project.

§ 10.4 If the Owner requests the Architect to execute certificates, the proposed language of such certificates shall be
submitted to the Architect for review at least 14 days prior to the requested dates of execution. If the Owner requests
the Architect to execute consents reasonably required to facilitate assignment to a lender, the Architect shall execute
all such consents that are consistent with this Agreement, provided the proposed consent is submitted to the Architect
for review at least 14 days prior to execution. The Architect shall not be required to execute certificates or consents
that would require knowledge, services, or responsibilities beyond the scope of this Agreement.

§ 10.5 Nothing contained in this Agreement shall create a contractual relationship with, or a cause of action in favor
of, a third party against either the Owner or Architect.

§ 10.6 Unless otherwise required in this Agreement, the Architect shall have no responsibility for the discovery,
presence, handling, removal or disposal of, or exposure of persons to, hazardous materials or toxic substances in any
form at the Project site.
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§ 10.7 Upon Architect’s receipt of prior written consent from the Owner, the Architect shall have the right to include
photographic or artistic representations of the design of the Project among the Architect’s promotional and
professional materials. The Architect shall be given reasonable access to the completed Project to make such
representations if such consent is granted. However, the Architect’s materials shall not include the Owner’s
confidential or proprietary information or any other information prohibited by law from disclosure. The Owner may
provide professional credit for the Architect in the Owner’s promotional materials for the Project. This Section 10.7
shall survive the termination or expiration of this Agreement unless the Owner terminates this Agreement for cause
pursuant to Section 9.4.

§ 10.8 The Architect shall maintain the confidentiality of all information in its possession regarding the Project and
this Agreement, and shall require similar agreements with its consultants to maintain the confidentiality of all
information regarding the Project and this Agreement. Architect shall keep such information strictly confidential and
shall not disclose it to any other person except as set forth in Section 10.8.1. This Section 10.8 shall survive the
termination or expiration of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, attorneys, consultants, or contractors in order to perform services or work solely and
exclusively for the Project, provided those employees, attorneys, consultants and contractors are subject to the
restrictions on the disclosure and use of such information as set forth in this Section 10.8.

§ 10.9 The invalidity of any provision of the Agreement shall not invalidate the Agreement or its remaining
provisions. If it is determined that any provision of the Agreement violates any law, or is otherwise invalid or
unenforceable, then that provision shall be revised to the extent necessary to make that provision legal and
enforceable. In such case the Agreement shall be construed, to the fullest extent permitted by law, to give effect to the
parties’ intentions and purposes in executing the Agreement.

§ 10.10 The Architect shall indemnify and hold the Owner, its Board of Education, individual board members,
officers, directors, agents, and employees (collectively, "Indemnitees") harmless from all losses, claims, liabilities,
injuries, damages and expenses, including reasonable attorneys’ fees and court costs, that one or more of the
Indemnitees may incur, to the extent caused by the Architect’s negligence or breach of this Agreement.

§ 10.11 Notwithstanding any provision of this Agreement to the contrary, the Owner’s review and/or approval of any
and all documents or other matters required herein shall be for the purpose of providing the Architect with information
as to the Owner’s objectives and goals with respect to the Project and not for the purpose of determining the accuracy,
completeness or correctness of such documents, and shall in no way create any liability on the part of the Owner
(notwithstanding any professional skill and judgment possessed by the Owner) for errors, inconsistencies or omissions
in any approved documents.

ARTICLE 11 COMPENSATION
§ 11.1 For the Architect’s Basic Services described under Article 3, the Owner shall compensate the Architect as

follows:
A Stipulated Sum
(Insert amount)
[TBD]
.2 Percentage Basis
(Insert percentage value)
[TBD]

() % of the Owner’s budget for the Cost of the Work, as calculated in accordance with Section 11.6.
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.3 Other
(Describe the method of compensation)

[TBD]

§ 11.2 For the Architect’s Supplemental Services designated in Section 4.1.1 and for any Sustainability Services
required pursuant to Section 4.1.3, the Owner shall compensate the Architect as follows:

(Insert amount of, or basis for, compensation. If necessary, list specific services to which particular methods of
compensation apply.)

[TBD]

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2,
subject to the requirements for written pre-approval by Owner as provided in Article 4, the Owner shall compensate
the Architect as follows:

(Insert amount of, or basis for, compensation.)

At the hourly rates contained in the Proposal.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus zero percent ( 0 %), or as follows:

(Insert amount of, or basis for computing, Architect’s consultants’ compensation for Supplemental or Additional
Services.)

§ 11.5 When compensation for Basic Services is based on a stipulated sum or a percentage basis, the proportion of
compensation for each phase of services shall be as follows:

Schematic Design Phase Fifteen  percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
Construction Documents Forty  percent ( 40 %)
Phase

Procurement Phase Five  percent ( 5 %)
Construction Phase Twenty  percent ( 20 %)
Total Basic Compensation one hundred  percent ( 100 %)

§ 11.6 When compensation identified in Section 11.1 is on a percentage basis, progress payments for each phase of
Basic Services shall be calculated by multiplying the percentages identified in this Article by the Owner’s most recent
budget for the Cost of the Work. Compensation paid in previous progress payments shall not be adjusted based on
subsequent updates to the Owner’s budget for the Cost of the Work.

§ 11.6.1 When compensation is on a percentage basis and any portions of the Project are deleted or otherwise not
constructed, compensation for those portions of the Project shall be payable to the extent services are performed on
those portions. The Architect shall be entitled to compensation in accordance with this Agreement for all services
performed whether or not the Construction Phase is commenced.

§ 11.7 The hourly billing rates for services of the Architect and the Architect’s consultants are set forth below. The
rates shall be adjusted in accordance with the Architect’s and Architect’s consultants’ normal review practices.

(If applicable, attach an exhibit of hourly billing rates or insert them below.)

[TBD]
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Employee or Category Rate ($0.00)
[TBD]

§ 11.8 Compensation for Reimbursable Expenses

§ 11.8.1 Reimbursable Expenses are in addition to compensation for Basic, Supplemental, and Additional Services

and include expenses incurred by the Architect and the Architect’s consultants directly related to the Project, as

follows:

A Transportation and authorized out-of-town travel and subsistence;

.2 Long distance services, dedicated data and communication services, teleconferences, Project web sites,
and extranets;

Permitting and other fees required by authorities having jurisdiction over the Project;

Printing, reproductions, plots, and standard form documents;

Postage, handling, and delivery;

Expense of overtime work requiring higher than regular rates, if authorized in advance by the Owner;

Renderings, physical models, mock-ups, professional photography, and presentation materials

requested by the Owner or required for the Project;

.8 Ifrequired by the Owner, and with the Owner’s prior written approval, the Architect’s consultants’
expenses of professional liability insurance dedicated exclusively to this Project, or the expense of
additional insurance coverage or limits in excess of that normally maintained by the Architect’s
consultants;

.9  All taxes levied on professional services and on reimbursable expenses;

10 Site office expenses;

A1 Registration fees and any other fees charged by the Certifying Authority or by other entities as
necessary to achieve the Sustainable Objective; and,

A2 Other similar Project-related expenditures.

Noubhw

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent ( 0 %) of the expenses incurred. Reimbursable expenses shall not exceed
$[TBD].

§ 11.9
(Paragraphs deleted)
Reserved.

§ 11.10 Payments to the Architect
§ 11.10.1 Initial Payments
| § 11.10.1.1 No initial payment shall be made upon execution of this Agreement.

| § 11.10.1.2 Reserved.

§ 11.10.2 Progress Payments

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services
performed. Payments are due and payable

(Paragraphs deleted)

shall be processed in accordance with the Local Government Prompt Payment Act, 50 ILCS 505/1, et seq..

§ 11.10.2.2 Reserved.

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. Architect
shall retain such records for three (3) years from the date of termination or expiration of this Agreement.
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ARTICLE 12 SPECIAL TERMS AND CONDITIONS
Special terms and conditions that modify this Agreement are as follows:
(Include other terms and conditions applicable to this Agreement.)

None.

ARTICLE 13 SCOPE OF THE AGREEMENT

§ 13.1 This Agreement represents the entire and integrated agreement between the Owner and the Architect and
supersedes all prior negotiations, representations or agreements, either written or oral. This Agreement may be
amended only by written instrument signed by both the Owner and Architect.

§ 13.2 This Agreement is comprised of the following documents identified below:

A AIA Document B101™-2017, Standard Form Agreement Between Owner and
(Paragraphs deleted)
Architect.2 Architect’s Proposal dated

This Agreement entered into as of the day and year first written above.

OWNER (Signature) ARCHITECT (Signature)
(Printed name and title) (Printed name, title, and license number, if required)
733945v1
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Additions and Deletions Report for
AIA® Document B1018 — 2017

This Additions and Deletions Report, as defined on page 1 of the associated document, reproduces below all text the author has added
to the standard form AIA document in order to complete it, as well as any text the author may have added to or deleted from the original
AlA text. Added text is shown underlined. Deleted text is indicated with a horizontal line through the original AlA text.

Note: This Additions and Deletions Report is provided for information purposes only and is not incorporated into or constitute any part
of the associated AIA document. This Additions and Deletions Report and its associated document were generated simultaneously by
AlA software at 12:29:56 ET on 02/02/2024.
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AGREEMENT made as of the day of in the year Two Thousand Twenty-Four

Park Ridge Public Library

20 S. Prospect Ave.

Park Ridge, Illinois 60068
Telephone Number: 847-825-3123

TBD

HVAC Component Replacement
Park Ridge Public Library

20 S. Prospect Ave.

Park Ridge, Illinois 60068
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TBD
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§ 1.2 The Owner and Architect may rely on the Initial Information. Both parties, however, recognize that the Initial
Information may materially change and, in that event, the Owner and the Architect shall by subsequent written
agreement appropriately adjust the Architect’s services, schedule for the Architect’s services, and the Architect’s
compensation. The Owner shall adjust the Owner’s budget for the Cost of the Work and the Owner’s anticipated
design and construction milestones, as necessary, to accommodate material changes in the Initial Information.

§ 1.3 The parties shall agree upon protocols governing the transmission and use of Instruments of Service or any other
information or documentation in digital form. The parties wi-may use AIA Document E203™-2013, Building
Information Modeling and Digital Data Exhibit, to establish the protocols for the development, use, transmission, and
exchange of digital data.

§ 2.1 The Architect shall provide professional services as set forth in this Agreement. The Architect represents that it
is properly licensed in the jurisdiction where the Project is located to provide the services required by this Agreement,
or shall cause such services to be performed by appropriately licensed design prefessionals-professionals within the
scope of Basic Services. The scope of Basic Services to be provided by the Architect includes those services and other
deliverables as specified in Architect’s proposal dated (the "Proposal"). The Proposal is incorporated into this
Agreement by this reference. To the extent the Proposal conflicts with this Agreement, this Agreement controls.

§ 2.2 The Architect shall perform its services consistent with the professional skill and care ordinarily provided by
architects praeticing-in-the-same-orsimilarlocality under-the same-orsimilar eiretmstanees—performing similar
services for educational institutions with facilities of like size and kind, including but not limited to the skill and care
necessary to cause all final Construction Documents prepared by Architect or consultants of Architect to be in
compliance with all applicable laws, statutes, codes, ordinances, orders, rules and regulations of the governmental
authority or authorities having jurisdiction over the Project; to be complete, detailed, and ready for bidding and
construction, and to be free of errors or omissions. The Architect shall perform its services as expeditiously as is

consistent with such professional skill and care and the orderly progress of the Project.
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§ 2.5 The Architect shall maintain the following insurance until termination of this Agreement. If any of the
requirements set forth below are in addition to the types and limits the Architect normally maintains, upon notice by
the Architect and the subsequent written agreement of the parties, the Owner shall pay the Architect as set forth in
Section 11.9.

§ 2.5.1 Commercial General Liability with policy limits of not less than ($—)-fer-each-eceurrence-and—($—)-one

million dollars ($ 1,000,000.00) for each occurrence and two million dollars ($ 2,000,000.00) in the aggregate for
bodily injury and property damage.

§ 2.5.2 Automobile Liability covering vehicles owned, and non-owned vehicles used, by the Architect with policy
limits of not less than (§—)-one million dollars ($ 1,000,000.00) per accident for bodily injury, death of any person,
and property damage arising out of the ownership, maintenance and use of those motor vehicles, along with any other
statutorily required automobile coverage.

§ 2.5.5 Employers’ Liability with policy limits not less than ($—)-each-aceident,—($—)-each-employee,and—($—one

million dollars ($ 1,000,000.00) each accident, one million dollars ($ 1,000,000.00) each employee, and one million
dollars ($ 1,000,000.00) policy limit.
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§ 2.5.6 Professional Liability covering negligent acts, errors and omissions in the performance of professional services
with policy limits of not less than One Million Dollars ($ 1,000,000.00 ) per claim and One Million Dollars ($
1,000,000.00 ) in the aggregate.

§ 2.5.7 Additional Insured Obligations. To the fullest extent permitted by law, the Architect shall by endorsement cause
the primary and excess or umbrella polices for Commercial General Liability and Automobile Liability to include the
Owner as an additional insured for claims caused in whole or in part by the Architect’s negligent acts or omissions.
The additional insured coverage shall by endorsement be primary and non-contributory to any of the Owner’s
insurance policies and shall apply to both ongoing and completed operations.

§ 2.5.8 The Architect shall provide certificates of insuranee-insurance, declarations, policies, and endorsements to the
Owner that evidence compliance with the requirements in this Section 2.5. All specified insurance shall be obtained
from insurance companies licensed to conduct business in Illinois and with a Best’s Key Guide Rating of at least A /
XV. All specified policies shall by endorsement incorporate a provision requiring thirty days’ written notice to the
Owner prior to the cancellation, non-renewal or material modification of any such policies.

§ 3.1 The Architect’s Basic Services consist of those described in this Article 3 and include usual and customary

struectural-mechanical-and-eleectrical engineering serviees—architectural, structural, mechanical, plumbing, fire

protection and electrical engineering services, and all other specialty services, if and to the extent required to provide a
complete design for the Project. Services not set forth in this Article 3 are Supplemental or Additional Services.

§ 3.1.1 The Architect shall manage the Architect’s services, consult with the Owner, research applicable design
criteria, attend Project meetings, communicate with members of the Project team, and report progress to the
Owner-Owner on a regular basis.

§ 3.1.2 The Architect shall coordinate its services with those services provided by the Owner and the Owner’s
consultants. Fhe-After the Architect has reviewed such services and any information provided by Owner and Owner’s
consultants, and after Architect notifies the Owner in writing of any defects and deficiencies in such services or
information of which the Architect is aware, the Architect shall be entitled to rely on, and shall not be responsible for,
the accuracy, completeness, and timeliness of, services and information furnished by the Owner and the Owner’s
consultants. The Architect shall provide prompt written notice to the Owner if the Architect becomes aware of any
error, omission, or inconsistency in such services or information.

§ 3.1.3 As soon as practicable after the date of this Agreement, the Architect shall submit for the Owner’s approval a
schedule for the performance of the Architect’s services. The schedule initially shall include anticipated dates for the
commencement of construction and for Substantial Completion of the Work as set forth in the Initial Information. The
schedule shall include allowances for periods of time required for the Owner’s review, for the performance of the
Owner’s consultants, and for approval of submissions by authorities having jurisdiction over the Project. Once
approved by the Owner, time limits established by the schedule shall not, except for reasonable cause, or by the
subsequent written agreement of the parties, be exceeded by the Architect or Owner. With the Owner’s approval, the
Architect shall adjust the schedule, if necessary, as the Project proceeds until the commencement of construction.

§ 3.1.4 The Architect shall not be responsible for an Owner’s directive or substitution, or for the Owner’s acceptance
of non-conforming Work, made or given without the Architect’s written approval. Notwithstanding, if Owner
proposes to take such action without the Architect’s approval, and Architect knows of such action and believes such
action may be detrimental to the aesthetic, architectural, structural and/or functional aspects of the completed Project,

the Architect shall so inform the Owner, in writing and with specificity, as soon as is reasonably practicable.
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§ 3.1.6 The Architect shall assist the Owner in connection with the Owner’s responsibility for filing documents
required for the approval of governmental authorities having jurisdiction over the Project. The Architect shall prepare
the paperwork required to apply for the approval of governmental authorities having jurisdiction over the Project if
necessary, and shall present such documentation to the Owner for review, approval and execution, if necessary. The

Architect shall present the Project at meetings or hearings to facilitate those approvals and the issuance of all permits
required to commence and complete construction.

Additions and Deletions Report for AIA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017>. All rights reserved. “The American Institute

of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This 4
draft was produced at 12:29:56 ET on 02/02/2024 under Order No.4104243507 which expires on 06/25/2024, is not for resale, is licensed for one-time use only, and

may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (2035369297)



3.1.7 If the Owner indicates its interest in utilizing a construction manager with respect to the Project, the Architect

shall confer with the Owner to determine any adjustments needed to this Agreement based on the scope of services to
be furnished by the construction manager.

§ 3.2.1 The Architect shall review the program and other information furnished by the Owner, and shall review laws,
codes, and regulations applicable to the Architect’s services. The Architect shall respond in the design of the Project to
requirements imposed by governmental authorities having jurisdiction over the Project.

§ 3.2.2 The Architect shall prepare a preliminary evaluation of the Owner’s program, schedule, budget for the Cost of
the Work, Project site, the proposed procurement and delivery method, and other Initial Information, each in terms of
the other, to ascertain the requirements of the Project. The Architect shall immediately, in writing, notify the Owner of
(1) any inconsistencies discovered in the information, and (2) other information or consulting services that may be
reasonably needed for the Project; and (3) any impact that the selected delivery method may have on the scheduled
completion of the Project.

§ 3.2.3 The Architect shall present its preliminary evaluation to the Owner and shall discuss with the Owner
alternative approaches to design and construction of the Prejeet—Project, including the feasibility of incorporating
environmentally responsible design approaches. The Architect shall reach an understanding with the Owner regarding
the requirements of the Project.
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§ 3.2.5 Based on the Owner’s approval of the preliminary design, and based upon the Owner’s then-current budget,
the Architect shall prepare Schematic Design Documents for the Owner’s approval. The Schematic Design
Documents shall consist of drawings and other documents including a site plan, if appropriate, and preliminary
building plans, sections and elevations; and may include some combination of study models, perspective sketches, or
digital representations. Preliminary selections of major building systems and construction materials shall be noted on
the drawings or described in writing.

§ 3.2.7 The Architect shall submit the Schematic Design Documents to the Owner, meet with the Owner to review
Schematic Design Documents, and request the Owner’s approval.

§ 3.3.1 Based on the Owner’s approval of the Schematic Design Documents, and on the Owner’s authorization of any
adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare Design
Development Documents for the Owner’s approval. The Design Development Documents shall illustrate and describe
the development of the approved Schematic Design Documents and shall consist of drawings and other documents
including plans, sections, elevations, typical construction details, and diagrammatic layouts of building systems to fix
and describe the size and character of the Project as to architectural, structural, meehanieal mechanical, plumbing, fire
protection and electrical systems, and other appropriate elements. The Design Development Documents shall also
include outline specifications that identify major materials and systems and establish, in general, their quality levels.

§ 3.3.3 The Architect shall submit the Design Development Documents to the Owner, meet with the Owner to review
the Design Development Documents, advise the Owner of any adjustments to the estimate of the Cost of the Work,
and request the Owner’s approval.

§ 3.4.1 Based on the Owner’s approval of the Design Development Documents, and on the Owner’s authorization of
any adjustments in the Project requirements and the budget for the Cost of the Work, the Architect shall prepare
Construction Documents for the Owner’s approval. The Construction Documents shall illustrate and describe the
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further development of the approved Design Development Documents and shall consist of Drawings and
Specifications setting forth in detail the quality levels and performance criteria of materials and systems and other
requirements for the construction of the Work. The Construction Documents shall include all Drawings and
Specifications required to obtain the construction permits and approvals of the governmental authority or authorities
having jurisdiction over the Project. The Owner and Architect acknowledge that, in order to perform the Work, the
Contractor will provide additional information, including Shop Drawings, Product Data, Samples and other similar
submittals, which the Architect shall review in accordance with Section 3.6.4.
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§ 3.4.3 During the development of the Construction Documents, the Architect shall assist the Owner in the
development and preparation of (1) procurement information that describes the time, place, and conditions of bidding,
including bidding or proposal ferms:-forms, with alternate bid requirements; (2) the form of agreement between the
Owner and Contractor; and (3) the General Conditions of the Contract for Construction (Genreral;-Supplementary-and
other-Conditions)-as modified by the Owner or the Owner’s attorney. The Architect shall also compile a project
manual that includes the Owner-modified General Conditions of the Contract for Construction and Specifications, and
may include bidding requirements and sample forms.

The Architect shall assist-the-Owner-in-establishing-alist of prospeetive-contractors—develop bidders’ interest in the

Project. Following the Owner’s approval of the Construction Documents, the Architect shall assist the Owner in (1)
obtaining either competitive bids or negotiated proposals; (2) confirming responsiveness of bids or prepesals:
proposals and the responsibility of bidders or proposers; (3) determining the successful bid or proposal, if any; and, (4)
awarding and preparing contracts for construction.

A issuing statutory notice for bid and facilitating the distribution of Bidding Documents to prospective
bidders;

.2 organizing and assisting the Owner in conducting a pre-bid conference for prospective bidders;

.3 in consultation with the Owner, preparing responses to questions from prospective bidders and
providing clarifications and interpretations of the Bidding Documents to the prospective bidders in the
form of addenda; and,

4 organizing and assisting the Owner with the Owner’s conducting of the opening of the bids, assisting
the Owner in determining the responsiveness of bids and investigating the responsibility of bidders, and
subsequently documenting and distributing the bidding results;-results and notice of award(s), as
directed by the Owner.

§ 3.5.2.3 If the Bidding Documents permit substitutions, upon the Owner’s written authorization, the Architect shall,
as an-Additienal-a Basic Service, consider requests for substitutions and prepare and distribute addenda identifying
approved substitutions to all prospective bidders.

§ 3.5.3.0 Section 3.5.3 and its subparts shall only apply if and to the extent Owner directs the Architect that the Work,
or portions thereof, may be procured by negotiated proposals instead of competitive bidding as otherwise required by
law. Architect shall follow the Owner’s directions regarding the method of procurement for all portions of the Work.
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§ 3.5.4 If the Architect recommends that the Owner disqualify or reject a bidder or proposer, as the case may be, based
upon a lack of responsiveness and/or responsibility, the Architect shall provide a written recommendation to the
Owner setting forth with specificity the basis of the proposed disqualification or rejection and providing all evidence
necessary to establish that the subject is not responsive and/or responsible. The Owner, upon the advice of the

Architect, will make any and all determinations as to the responsiveness and/or responsibility of bidders.
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§ 3.6.1.1 The Architect shall provide administration of the Contract between the Owner and the Contractor as set forth
below and in AIA Document A201™-2017, General Conditions of the Contract for Censtruetion—Construction, as
amended by the Owner or the Owner’s attorney and included in the Project Manual. If the Owner and Contractor
modify AIA Document A201-2017, those modifications shall not affect the Architect’s services under this Agreement
unless the Owner and the Architect amend this Agreement.

§ 3.6.1.2 The Architect shall advise and consult with the Owner during the Construction Phase Services. The Architect
shall have authority to act on behalf of the Owner only to the extent provided in this Agreement. The Architect shall
not have control over, charge of, or responsibility for the construction means, methods, techniques, sequences or
procedures, or for safety precautions and programs in connection with the Work, nor shall the Architect be responsible
for the Contractor’s failure to perform the Work in accordance with the requirements of the Contract Deeuments:
Documents, except if the Architect fails to provide written notice as required in this Agreement and such failure causes
specific damages to the Owner beyond those damages caused by the Contractor’s failure to properly perform the
Work. The Architect shall be responsible for the Architect’s negligent acts or omissions, but shall not have control
over or charge of, and shall not be responsible for, acts or omissions of the Contractor or of any other persons or
entities performing portions of the Work. During the Project, the Architect shall promptly report in writing to Owner
any known defects or deficiencies in the Project or the Work of the Contractor or any of its Subcontractors, or their
agents or employees, or any other person performing any of the Work. Drawings or Specifications furnished by the
Architect that are found to contain any error or omission shall be promptly corrected by the Architect at no cost to the

Owner. These provisions shall not limit the Owner’s remedies under this Agreement.

§ 3.6.1.3 Subject to Section 4.2 and except as provided in Section 3.6.6.5, the Architect’s responsibility to provide
Construction Phase Services commences with the award of the Contract for Construction and terminates on the date
the Architect properly issues the final Certificate for Payment.

§ 3.6.2.1 The Architect shall visit the site at intervals appropriate to the stage of construction, or as otherwise required
in Section 4.2.3, to become generaly-familiar with the progress and quality of the portion of the Work completed, and
to determinein-general;-determine if the Work observed is being performed in a manner indicating that the Work,
when fully completed, will be in accordance with the Contract Documents. However, the Architect shall not be
required to make exhaustive or continuous on-site inspections to check the quality or quantity of the Work. On the
basis of the site visits, the Architect shall keep the Owner reasonably informed about the progress and quality of the
portion of the Work completed, and promptly report to the Owner in writing (1) known deviations from the Contract
Documents, (2) known deviations from the most recent construction schedule submitted by the Contractor, and (3)
defects and deficiencies observed in the Work.

The Architect shall on a weekly basis attend and conduct construction meetings with the Contractor and

Subcontractors. The Architect shall on a weekly basis observe the site for the duration reasonably necessary to assure
the Architect that the Work is proceeding in accordance with the Contract Documents. The Architect shall perform

such site observations only with competent personnel and consultants who are experienced in such tasks and
acceptable to the Owner.

On the basis of such on-site construction observation, the Architect shall keep the Owner informed of the progress and
quality of the Work and shall exercise due care and diligence to guard Owner against defects and deficiencies in the
Work of the Contractor and the Subcontractors, and shall promptly report to the Owner any defects or deficiencies in
any Work known to the Architect. The Architect shall submit a written field report to the Owner for each field visit.
The Architect during critical phases of construction shall have its consultants provide on-site observation to verify
construction is in accordance with the Contract Documents. In such instances, the Architect’s consultants shall prepare
a field report of the conditions observed and any recommendations to be acted upon by Owner. The Architect and its
specialty engineers, consultants, agents and officers shall promptly upon notice or discovery during the Construction
Phase or thereafter make necessary revisions or corrections of errors, ambiguities or omissions in its Drawings and
Specifications without additional costs to the Owner. The Architect shall, at no additional cost to the Owner, provide
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project representation beyond Basic Services when required due to the Architect’s failure to exercise the standard of
care applicable to Architect’s services.

§ 3.6.2.2 The Architect has the authority and responsibility to the Owner to reject Work that does not conform to the
Contract Documents. Whenever the Architect considers it necessary or advisable, the Architect shall have the
authority to require inspection or testing of the Work in accordance with the provisions of the Contract Documents,
whether or not the Work is fabricated, installed or completed. However, neither this authority of the Architect nor a
decision made in good faith either to exercise or not to exercise such authority shall give rise to a duty or responsibility
of the Architect to the Contractor, Subcontractors, suppliers, their agents or employees, or other persons or entities
performing portions of the Work.

§ 3.6.2.3 The Architect shall interpret and deeide-matters-make recommendations to the Owner concerning
performance under, and requirements of, the Contract Documents on written request of either the Owner or
Contractor. The Architect’s response to such requests shall be made in writing within any time limits agreed upon or
otherwise with reasonable promptness.

§ 3.6.2.4 Interpretations and deeisiens-recommendations of the Architect shall be consistent with the intent of, and
reasonably inferable from, the Contract Documents and shall be in writing or in the form of drawings. When making
such interpretations and decisions, the Architect shall endeavor to secure faithful performance by both Owner and
Contractor, sh&l-l—net—shewpartr&hty—t&erther—and shall not be hable for results of 1nterpretat10ns or dec1510ns rendered
in good faith. Fh

expressed-in-the Contract Doctuments:

O e-apnotherp o o-Serve mtial Pecision-M e arm

§ 3.6.2.5 Usn O esien CrsON
{s—deﬂﬂed—ﬂhA-IArDeeumentﬂA—}(-)-l—zO-lﬂ—To the extent required by the Contract Documents the Archltect shall render
initial decisions on Claims between the Owner and Contractor as provided in the Contract Documents.
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§ 3.6.3.1 The Architect shall review and certify the amounts due the Contractor and shall issue certificates in such
amounts. The Architect’s certification for payment shall constitute a representation to the Owner, based on the
Architect’s evaluation of the Work as provided in Section 3.6.2 and on the data comprising the Contractor’s
Application for Payment, and based on the Architect’s exercise of professional care and skill that, to the best of the
Architect’s knowledge, information and belief, the Work has progressed to the point indicated, the quality of the Work
is in accordance with the Contract Documents, and that the Contractor is entitled to payment in the amount certified.
The foregoing representations are subject to (1) an evaluation of the Work for conformance with the Contract
Decuments-upon-Substantial Completion;-Documents, (2) results of subsequent tests and inspections, (3) correction of
minor deviations from the Contract Documents prior to completion, and (4) specific qualifications expressed by the
Architect.

PAGE 12

§ 3.6.4.1 The Architect shall review and approve the Contractor’s submittal schedule and shall not unreasonably delay
or withhold approval of the schedule. The Architect’s action in reviewing submittals shall be taken in accordance with
the approved submittal schedule or, in the absence of an approved submittal schedule, with reasonable promptness
while allowing sufficient time, in the Architect’s professional judgment, to permit adequate review.

§ 3.6.4.2 The Architect shall review and approve, or take other approprrate action upon, the Contractor S submlttals
such as Shop Drawmgs Product Data and Samples by - Ro nform

conform to and are consrstent w1th the Contract Documents. Where appropriate, the Architect’s consultants shall

review and approve submittals. Review of such submittals is not for the purpose of determining the accuracy and
completeness of other information such as dimensions, quantities, and installation or performance of equipment or
systems, which are the Contractor’s responsibility. Fhe-Unless otherwise indicated in such review, the Architect’s
review shall not constitute approval of safety precautions or construction means, methods, techniques, sequences or
procedures. The Architect’s approval of a specific item shall not indicate approval of an assembly of which the item is
a component.
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§ 3.6.4.3 If the Contract Documents specifically require the Contractor to provide professional design services or
certifications by a design professional related to systems, materials, or equipment, the Architect shall specify the
appropriate performance and design criteria that such services must satisfy. The Architect shall review and take
appropriate action on Shop Drawings and other submittals related to the Work designed or certified by the
Contractor’s design professional, provided the submittals bear such professional’s seal and signature when submitted
to the Architect. The Architect’s review shall be for the limited purpose of checking for conformance with information
given and the design concept expressed in the Contract Documents. The Architect shall be entitled to rely upon, and
shall not be responsible for, the adequacy and accuracy of the services, certifications, and approvals performed or
provided by such design prefessionals-professionals, unless the Architect knows or reasonably should know that such
submittals contain errors or omissions or do not conform to the Contract Documents.

§ 3.6.4.4 Subject to Section 4.2, the Architect shall review and respond to requests for information about the Contract
Documents. The Architect shall set forth, in the Contract Documents, the requirements for requests for information.
Requests for information shall be made in a form approved by the Architect and shall include, at a minimum, a detailed
written statement that indicates the specific Drawings or Specifications in need of clarification and the nature of the
clarification requested. The Architect’s response to such requests shall be made in writing within any time limits
agreed upon, or otherwise with reasonable promptness. If apprepriate-deemed appropriate by the Architect, the
Architect shall prepare and issue supplemental Drawings and Specifications in response to the requests for
information.

§ 3.6.4.5 The Architect shall maintain a record of submittals and copies of submittals supplied by the Contractor in
accordance with the requirements of the Contract Peecuments:Documents and shall regularly notify the Owner of same
at progress meetings.

§ 3.6.5.1 The Architect may order minor changes in the Work that are consistent with the intent of the Contract
Documents and do not involve an adjustment in the Contract Sum or an extension of the Contract Time. The Architect
shall maintain a complete written record of such minor changes and shall regularly notify the Owner of same at the
progress meetings. Subject to Section 4.2, the Architect shall prepare Change Orders and Construction Change
Directives for the Owner’s approval and execution in accordance with the Contract Documents.

§ 3.6.5.1.1 The Architect shall review requests by the Owner or Contractor for changes in the Work, including

adjustments to the Contract Sum or Contract Time. A properly prepared request for a change in the Work shall be
accompanied by sufficient supporting data and information to permit the Architect to make a reasonable determination
without extensive investigation. If necessary, the Architect shall prepare additional Drawings and Specifications to
accompany the changes in the Work. Ifthe Architect determines that requested changes in the Work are not materially
different from the requirements of the Contract Documents, the Architect may, at the Owner’s option, issue an order

for a minor change in the Work or recommend to the Owner that the requested change be denied.

§ 3.6.5.2 The Architect shall maintain records relative to changes in the WetkWork and shall regularly notify the
Owner of same at the construction progress meetings. The Architect shall, at appropriate intervals, update the

Construction Documents to incorporate all approved changes in the Work, and to create Record Drawings.
PAGE 13

.2 if when deemed appropriate by the Architect, issue Certificates of Substantial Completion;

.3 review and approve, and forward to the Owner, for the Owner’s review and records, written warranties
and related documents required by the Contract Documents and received from the Contractor; and,

4 if and when deemed appropriate by the Architect, issue a final Certificate for Payment based upon a
final inspection indicating that, to the best of the Architect’s knowledge, information, and belief, the
Work complies with the requirements of the Contract Documents.

§ 3.6.6.5 Upen-—requestofthe-Owner;-and-prior-Prior to the expiration of one year from the date of Substantial

Completion, the Architect shall, without additional compensation, schedule and conduct a meeting with the Owner to
review the facility operations and performance.
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Supplemental Services All TBD
Responsibility
(Architect, Owner, or not provided)

PAGE 14

TBD

[TBD]
PAGE 15

§ 4.2.1 Upon recognizing the need to perform the following Additional Services, the Architect shall notify the Owner
with reasonable promptness and explain the facts and circumstances giving rise to the need. The Architect shall not
proceed to provide the following Additional Services until the Architect receives the Owner’s written
autherization:authorization and approval of a fee for such Additional Services:

.6 paration-ot-aestgn-and rentattontoraite
Owaer;(Deleted and included in Basic Services);

T Preparation and-a ance-at;-a-public presen (Deleted and included in
Basic Services);

9 :(Deleted and included in Basic

Services);

§ 4.2.2 To avoid delay in the Construction Phase, the Architect shall provide the following Additional Services, notify
the Owner with reasonable promptness, and-explain the facts and circumstances giving rise to the-need-the need, and
invoice the Owner at rates that shall not exceed the hourly rates contained in the Proposal. If, upon receipt of the
Architect’s notice, the Owner determines that all or parts of the services are not required, the Owner shall give prompt
written notice to the Architect of the Owner’s determination. The Owner shall compensate the Architect for the
services provided prior to the Architect’s receipt of the Owner’s notice.

4 Evaluating an extensive number of Claims if and to the extent Architect is serving as the Initial
Decision Maker; or,

.5  Evaluating an extensive number of substitutions proposed by the Owner or Contractor and making
subsequent revisions to Instruments of Service resulting therefrom.

PAGE 16

A Two (2) reviews of each Shop Drawing, Product Data item, sample and similar submittals of the
Contractor

2 TBD ( TBD ) visits to the site by the Architect during construction

3 Two (2 ) inspections for any portion of the Work to determine whether such portion of the Work is
substantially complete in accordance with the requirements of the Contract Documents
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4 One (1) inspections for any portion of the Work to determine final completion.

§ 4.2.5 If the services covered by this Agreement have not been completed within TBD ( TBD ) months of the date
of this Agreement, through no fault of the Architect, extension of the Architect’s services beyond that time shal-shall,
upon the subsequent written agreement of the parties, be compensated as Additional Services.

§ 5.1 Unless otherwise provided for under this Agreement, the Owner shall consult with the Architect and provide
1nformat10n ina tlmely manner regardmg requlrements for and llmltatlons on the PrOJect meladmg—a—wntten—pregram—

Archrtect in wrrtrng and reasonablv necessarv for the Archrtect to perform its services.

§ 5.2 The Owner shall establish and consult with the Architect to periodically update the Owner’s budget for the
Project, including (1) the budget for the Cost of the Work as defined in Section 6.1; (2) the Owner’s other costs; and,
(3) reasonable contingencies related to all of these costs. The Owner shall update the Owner’s budget for the Project as
necessary throughout the duration of the Project until final completion. If the Owner significantly increases or
decreases the Owner’s budget for the Cost of the Work, the Owner shall notify the Architect. The Owner and the
Architect shall thereafter agree to a corresponding change in the Project’s scope and quality.

§ 5.3 The Owner shall identify a representative authorized to act on the Owner’s behalf with respect to the Prejeet:
Project, subject to the extent expressly permitted by applicable law and the Owner’s rules, policies, and practices. The
Owner shall render decisions and approve the Architect’s properly submitted submittals in a timely manner in order to
avoid unreasonable delay in the orderly and sequential progress of the Architect’s services.

§ 5.4 The Owner shall furnish sarveys-surveys, as requested by the Architect, to describe physical characteristics,

legal limitations and utility locations for the site of the Project, and a written legal description of the site. The surveys
and legal information shall include, as applicable, grades and lines of streets, alleys, pavements and adjoining property
and structures; designated wetlands; adjacent drainage; rights-of-way, restrictions, easements, encroachments, zoning,
deed restrictions, boundaries and contours of the site; locations, dimensions, and other necessary data with respect to
existing buildings, other improvements and trees; and information concerning available utility services and lines, both
public and private, above and below grade, including inverts and depths. All the information on the survey shall be
referenced to a Project benchmark.

repeﬁs—aﬁd—apprepﬁa%e—reeemmend&&eﬁs—upon reasonable advance wrltten request of the Archltect dlrectlv contract

for geotechnical, surveying, construction material testing, and fixture, furnishing and equipment design services, or
authorize and direct the Architect to furnish them as Additional Services, when such services are reasonably required
by the scope of the Project and to the extent not included in Architect’s services hereunder. The Architect shall assist
with soliciting proposals and provide recommendations for the terms of such agreements as necessary.

§ 5.8 The Owner shall coordinate the services of its own consultants with those services provided by the Architect.
Upon the Architect’s request, the Owner shall furnish copies of the scope of services in the contracts between the
Owner and the Owner’s consultants. The Owner shall furnish the services of consultants other than those designated as
the responsibility of the Architect in this Agreement, or authorize the Architect to furnish them as an Additional
Service, when the Architect requests such services and demonstrates that they are reasonably required by the scope of
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the Project.

]. ].]. . “ ) . 1 - . i i .. .1 ].

§ 5.9 The Owner shalt-shall, upon the Architect’s request, furnish tests, inspections and reports required by law or the
Contract Documents, such as structural, mechanical, and chemical tests, tests for air and water pollution, and tests for
hazardous materials.

PAGE 17

§ 5.11 The Owner shall use reasonable efforts to provide prompt written notice to the Architect if the Owner becomes
aware of any fault or defect in the Project, including errors, omissions or inconsistencies in the Architect’s Instruments
of Serviee-of Service; provided that the failure of the Owner to provide such notice shall not waive any of Owner’s
rights or remedies under this Agreement or otherwise.

§ 5.12 The Owner shattmay include the Architect in all communications with the Contractor that relate to or affect the
Architect’s services or professional responsibilities. The Owner shal-may promptly notify the Architect of the
substance of any direct communications between the Owner and the Contractor otherwise relating to the Project.
Communications by and with the Architect’s consultants shall be through the Architect.

§ 5.13 Before executing the Contract for Construction, the Owner shall coordinate the Architect’s duties and
responsibilities set forth in the Contract for Construction with the Architect’s services set forth in this Agreement. The
Owner shall provide the Architect a copy of the executed agreement between the Owner and Contractor, including the
General Conditions of the Contract for Censtruetion-Construction, as amended.

§ 6.1 For purposes of this Agreement, the Cost of the Work shall be the total actual cost to the Owner to construct all
elements of the Project designed or specified by the Architect and shall include contractors’ general conditions costs,
overhead and profit. To the extent the Project is not completed, the Cost of the Work shall be the Contractor’s bid
price, as modified by any Change Orders then executed. The Cost of the Work also includes the reasonable value of
labor, materials, and equipment, donated to, or otherwise furnished by, the Owner. The Cost of the Work does not
include the compensation of the Architect; the costs of the land, rights-of-way, financing, or contingencies for changes
in the Work; or other costs that are the responsibility of the Owner. The Cost of the Work does not include Work for
which the Architect has performed designs, specifications or drawings designs as an Additional Service. Instead, the
Architect’s sole compensation for Additional Services shall be the hourly rates or agreed upon fixed fee agreed in
writing by the parties.

§ 6.3 In preparing estimates of the Cost of Work, the Architect shall be permitted to include contingencies for design,
bidding, and price escalation; to determine what materials, equipment, component systems, and types of construction
are to be included in the Contract Documents; to recommend reasonable adjustments in the program and scope of the
Project; and to include design alternates as may be necessary to adjust the estimated Cost of the Work to meet the
Owner’s budget. The Architect’s estimate of the Cost of the Work shall be based on current area, Volume or similar
conceptual estlmatmg technlques : h A h
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4 in consultation with the Architect, revise the Project program, scope, or quality as required to reduce
the Cost of the Werk;-Work and rebid the Project; or,

§ 6.7 If the Owner chooses to proceed under Section 6.6.4, the Architect shal-shall, without additional compensation
and as a part of Basic Services, modify the Construction Documents as necessary to comply with the Owner’s budget
for the Cost of the Work at the conclusion of the Construction Documents Phase Services, or the budget as adjusted

under Section 6.6.1. If the Owner requires the Architect to modify the Construction Documents and rebid the Project
because the lowest bona fide bid or negotiated proposal exceeds the Owner’s budget for the Cost of the Werk-due-te
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eblddmg the PrO]ect shall be w1thout addltlonal compensatlon

§ 7.01 Drawings, specifications and other documents, including those in electronic form, prepared by the Architect
and the Architect’s consultants are Instruments of Service for use solely with respect to this Project. Provided the
Owner is not in default under this Agreement, the Owner owns the Instruments of Service and shall retain all common
law, statutory and other reserved rights, including copyrights, and the Architect hereby waives all common law,
statutory and other reserved rights, including copyrights, in and to the Instruments of Service. Provided the Owner is
not in default under this Agreement, the Owner may use the Instruments of Service for future additions or alterations

to this Project or for other projects, which use shall be at the Owner’s sole risk and without liability to the Architect
and the Architect’s consultants.

eeﬂsu#aﬂ%s—Reserved
PAGE 19

.Causes of action by the partles to

this Agreement pertaining to the performance and/or breach of this Agreement shall be deemed to have accrued and

the applicable statutes of limitation and repose shall operate as provided by Illinois law.

Additions and Deletions Report for AIA Document B101 — 2017. Copyright © 1974, 1978, 1987, 1997, 2007 and 2017>. All rights reserved. “The American Institute
of Architects,” “American Institute of Architects,” “AlA,” the AIA Logo, and “AlA Contract Documents” are trademarks of The American Institute of Architects. This
draft was produced at 12:29:56 ET on 02/02/2024 under Order No.4104243507 which expires on 06/25/2024, is not for resale, is licensed for one-time use only, and

may only be used in accordance with the AIA Contract Documents® Terms of Service. To report copyright violations, e-mail docinfo@aiacontracts.com.

User Notes: (2035369297)



§ 8.2.1 Ansy-In the sole drscretlon of the Owner any clalm dlspute or other matter in questron arlsmg out of or related
to this Agreement sha 0 —~may be subject
to mediation on the written demand of the Owner If such matter relates to or is the subject of a lien arising out of the
Architect’s services, the Architect may proceed in accordance with applicable law to comply with the lien notice or
filing deadlines prior to resolution of the matter by mediation or by binding dispute resolution.

§ 8.2.3 TheIf the Owner demands mediation as provided above in Section 8.2.1, the parties shall share the mediator’s

fee and any filing fees equally. Fhe-Such mediation shall be held in the place where the Project is located, unless
another location is mutually agreed upon. Agreements reached in such mediation shall be enforceable as settlement
agreements in any court having jurisdiction thereof.

[ —Adsbitration-X | In the Owner’s sole discretion, and upon written demand by the Owner,
arbitration pursuant to Section 8.3 of this AgreementAgreement, and otherwise, litigation in a court of
competent jurisdiction

[1] Other: (Specify)

§ 8.3.1 If the pa
demands arbitration as nrovrded above in Section 8.2.4, any claim, dlspute or other matter in questlon arising out of or

related to this Agreement subjeet-to;-but-netresolved-by,mediation-shall be subject to arbitration, which, unless the

parties mutually agree otherwise, shall be administered by-in accordance with the American Arbitration Asseetation-in
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aeccordanee-with-its-Association’s Construction Industry Arbitration Rules in effect on the date of this Agreement. A
demand for arbitration shall be made in writing, delivered to-the-otherparty-to-this Agreement;-by the Owner to the
Architect, and filed with the person or entity administering the arbitration. If no such person or entity is selected at the
time of the Owner’s demand, promptly after Owner serves such demand on the Architect, the parties shall meet and
agree upon an arbitrator. If no such agreement results within fourteen days after the demand, then one or both of the
parties may submit the case to the American Arbitration for selection of an arbitrator in accordance with Rule 14 of the
AAA’s Construction Industry Rules and Mediation Procedures in effect on the date of this Agreement, and further

proceedings in accordance with such rules.

§ 8.3.1.1 A demand for arbitration sha i i i
but-inne-event-shall-it-by the Owner shall not be made after the date when the institution of legal or equltable
proceedings based on the claim, dispute or other matter in questron would be barred by the applrcable statute of
limitations. For statute of limitations purposes, §
administering-the-the Architect’s receipt of the Owner s written demand for arbltratlon shall constltute the institution
of legal or equitable proceedings based on the claim, dispute or other matter in question.

§ 8.3.2 The foregoing agreement to arbitrate, at the sole option of the Owner, and other agreements to arbitrate with an
additional person or entity duly consented to by parties to this Agreement, shall be specifically enforceable in

accordance with applicable law in any court having jurisdiction thereof.
PAGE 20

§ 8.5 In addition to the other rules applicable to any arbitration hereunder, the following shall apply if the Owner
elects arbitration:

d Promptly after the impaneling of the arbitrator, the arbitrator shall establish a procedure for each
party to set forth in writing and to serve upon each other party a detailed statement of its contentions of fact and law,

along with appropriate responses thereto;

2 All parties to the arbitration shall be entitled to reasonable discovery procedures as provided by the
Illinois Code of Civil Procedure and Illinois Supreme Court Rules;

3 The arbitration shall be commenced and conducted as expeditiously as possible consistent with

affording reasonable discovery as provided herein. Similarly, the scope of discovery, and the extent of proceedings
hereunder relating to discovery, shall be consistent with the parties’ intent that the arbitration be conducted as

expeditiously as possible.

§ 8.6 In the event of any litigation or arbitration between the parties to this Agreement, the Architect shall pay the
Owner’s reasonable attorneys’ fees and court costs to the extent the court or tribunal determines the Owner is the

prevailing party.

§ 9.1 If the Owner fails to make payments to the Architect for services properly performed and billed to the Owner and
expenses properly incurred and billed to the Owner in accordance with this Agreement, such failure shall be

considered substantialnenperformanee-and-cause for termination-or-atthe-Arehiteet’s-option-eause-forsuspension of
performance of services under this Agreement. H-the-Arehiteet-eleets-to-suspend-serviees;-Prior to such suspension, the
Architect shall give seven days’ written notice to the Owner-before-suspendingserviees—Owner. In the event of a

suspension of services, the Architect shall have no liability to the Owner for delay or damage caused the Owner
because of such suspension of serV1ces Before resumrng services, the Owner shall pay the Archltect all sums due prior
to suspension anéd- : § 3 h h ; i
and expenses pronerlv rendered and incurred. The Architect’s fees for the remaining services and the trme schedules
shall be equitably adjusted-adjusted if such suspension exceeds thirty (30) days.

sehedules—shaﬂ—b%eqwt&bl—y&dwsted—Reserved
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§ 9.4 Either party may terminate this Agreement upon not less than seven-fourteen days’ written notice should the
other party fail substantially to perform in accordance with the terms of this Agreement through no fault of the party
initiating the termination.

PAGE 21

§ 9.6 If the Owner terminates this Agreement for its convenience pursuant to Section 9.5, er-the-Architectterminates
th-rsAgreemer&t—parsa&nt—te—Seeﬁen—Qé,—,_the Owner shall compensate the Archltect for serV1ces performed prror to

termination, F

th%rehﬁeet—s—termm&&en—e{leens&ﬂ-tant—agreements—and Rermbursable Expenses properlv 1ncurred

None

None

§ 9.8 Except as otherwise expressly provided herein, this Agreement shall terminate-expire one year from the date of

Substantial Completion. Such expiration shall not affect rights under this Agreement that have accrued at the time of
expiration or may later accrue.

§ 9.9 The Owner’s rights to use the Architect’s Instruments of Service in the event of a termination of this Agreement
are set forth in Article 7-and-Seetion-9-7.7.

§ 10 1 ThlS Agreement shall be governed by the law of the pl-aee—where—the—llrejeet—ls—leeated—e*ek&ng—that

Federai—;&rbrtraﬁor%et—sh&ﬂ—gevem—See&o&S%—State of Ilhn01s w1thout regard to conﬂrct of law prlncmles

§ 10.2 Terms in this Agreement shall have the same meaning as those in AIA Document A201-2017, General
Conditions of the Contract for Censtruetion-Construction, as amended and included in the Project Manual.

§ 10.3 The Owner and Architect, respectively, bind themselves, their agents, successors, assigns, and legal
representatives to this Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other except that the Owner may assign thls Agreement toa lender provrdmg ﬁnancmg for the Prejeet

the%:reh&eet—by—the—@w&er—pﬂer—te—the—assr«grment— rO]ect
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§ 10.7 The-Upon Architect’s receipt of prior written consent from the Owner, the Architect shall have the right to
include photographic or artistic representations of the design of the Project among the Architect’s promotional and
professional materials. The Architect shall be given reasonable access to the completed Project to make saeh
representations—such representations if such consent is granted. However, the Architect’s materials shall not include
the Owner s conﬁdentlal or proprletary 1nformat10n #the—@ame%has—prewe&sbhadﬂsed—theﬁehﬁeeemdwmmg—eﬁthe

: h ; al-or any other
1nformat1on prohlblted by 1aw from dlsclosure The Owner may provrde profess1ona1 cred1t for the Architect in the
Owner’s promotional materials for the Project. This Section 10.7 shall survive the termination or expiration of this
Agreement unless the Owner terminates this Agreement for cause pursuant to Section 9.4.

" 1 " H

§ 10.8 1£th . . . . v i i
prepﬂet-aﬂ'—the—reeeﬁﬂﬂg—pa-rt-y—The Archltect shall ma1nta1n the conﬁdentrahtv of all 1nformat10n in 1ts possession
regarding the Project and this Agreement, and shall require similar agreements with its consultants to maintain the
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confidentiality of all information regarding the Project and this Agreement. Architect shall keep such information
strictly confidential and shall not disclose it to any other person except as set forth in Section 10.8.1. This Section 10.8
shall survive the termination or expiration of this Agreement.

§ 10.8.1 The receiving party may disclose "confidential" or "business proprietary" information after 7 days’ notice to
the other party, when required by law, arbitrator’s order, or court order, including a subpoena or other form of
compulsory legal process issued by a court or governmental entity, or to the extent such information is reasonably
necessary for the receiving party to defend itself in any dispute. The receiving party may also disclose such
information to its employees, attorneys, consultants, or contractors in order to perform services or work solely and
exclusively for the Project, provided those employees, attorneys, consultants and contractors are subject to the
restrictions on the disclosure and use of such information as set forth in this Section 10.8.

§ 10.10 The Architect shall indemnify and hold the Owner, its Board of Education, individual board members,

officers, directors, agents, and employees (collectively, "Indemnitees") harmless from all losses, claims, liabilities

injuries, damages and expenses, including reasonable attorneys’ fees and court costs, that one or more of the
Indemnitees may incur, to the extent caused by the Architect’s negligence or breach of this Agreement.

§ 10.11 Notwithstanding any provision of this Agreement to the contrary, the Owner’s review and/or approval of any
and all documents or other matters required herein shall be for the purpose of providing the Architect with information
as to the Owner’s objectives and goals with respect to the Project and not for the purpose of determining the accuracy,
completeness or correctness of such documents, and shall in no way create any liability on the part of the Owner
(notwithstanding any professional skill and judgment possessed by the Owner) for errors, inconsistencies or omissions
in any approved documents.

—
vs)
E

TBD

§ 11.3 For Additional Services that may arise during the course of the Project, including those under Section 4.2,
subject to the requirements for written pre-approval by Owner as provided in Article 4, the Owner shall compensate
the Architect as follows:

At the hourly rates contained in the Proposal.

§ 11.4 Compensation for Supplemental and Additional Services of the Architect’s consultants when not included in
Section 11.2 or 11.3, shall be the amount invoiced to the Architect plus zero percent ( 0 %), or as follows:

Schematic Design Phase Fifteen percent ( 15 %)
Design Development Phase Twenty  percent ( 20 %)
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Construction Documents Forty  percent ( 40 %)

Phase
Procurement Phase Five  percent ( 5 %)
Construction Phase Twenty  percent ( 20 %)
[TBD]
PAGE 24
TBD

§ 11.8.2 For Reimbursable Expenses the compensation shall be the expenses incurred by the Architect and the
Architect’s consultants plus zero percent ( 0 %) of the expenses incurred. Reimbursable expenses shall not exceed
$[TBD].

§ 11.9 Archite

Reserved.

§ 11.10.1.1 An-No initial payment ef£—($—)-shall be made upon execution of this-Agreement-and-is-the-minimum
paymentunder-this Agreement. H-shall be-eredited-to-the-Owner’s-account-in-the-final-inveice:

§ 11.10.1.2

§ 11.10.2.1 Unless otherwise agreed, payments for services shall be made monthly in proportion to services

performed Payments are due and payable &pmmfeseﬂ%&&eﬂ—eﬁheﬁemteeks—me*ee%mmm%&uﬂpa*d—(ﬁ—days

pi:eeeed-mg—Reserved

§ 11.10.2.3 Records of Reimbursable Expenses, expenses pertaining to Supplemental and Additional Services, and
services performed on the basis of hourly rates shall be available to the Owner at mutually convenient times. Architect

shall retain such records for three (3) years from the date of termination or expiration of this Agreement.
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None.

1 AIA Document B101™-2017, Standard Form Agreement Between Owner and Axchiteet

1 e it anytorm ) .

Architect.2 Architect’s Proposal dated

733945v1
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Certification of Document’s Authenticity
AIA® Document D401™ - 2003

I, Matthew Gardner, hereby certify, to the best of my knowledge, information and belief, that I created the attached
final document simultaneously with its associated Additions and Deletions Report and this certification at 12:29:56
ET on 02/02/2024 under Order No. 4104243507 from AIA Contract Documents software and that in preparing the
attached final document I made no changes to the original text of AIA® Document B101™ — 2017, Standard Form of
Agreement Between Owner and Architect, other than those additions and deletions shown in the associated Additions
and Deletions Report.

(Signed)

(Title)

(Dated)
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